Bl D OPENI NG DATE
CONTRACT NUMBER

STATE OF CALI FORNI A BI D SUMMARY
07/ 25/ 02 I'N SAN DI EGO COUNTY | N SAN DI EGO
11- 075804 FROM 0.2 KM NORTH OF THE SAN DI EGO

RI VER BRI DGE TO 0.2 KM NORTH OF
THE M SSI ON BAY DRI VE OVERCROSSI NG

11-SD-5-R20. 2/ R24. 1

CONSTRUCT MEDI AN BARRI ER

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
07/ 29/ 02
CONTRACT CODE "A '
55 CONTRACT | TEMS

FEDERAL AlID ACI M 005-1(586) 20E

PROPGOSALS | SSUED

NUMBER OF Bl DDERS 4
PROGRAM ELEMENTS

FUND TOTAL HB1
ENG NEERS EST 5,434,000. 00 AMOUNT UNDER 1, 726, 162. 00
Bl D TOTAL Bl DDER | D

3,707, 838. 00

4,142, 603. 00

4, 809, 392. 60

5, 435, 000. 00

DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%

G 005- 1(586) 20E

TOTAL NUMBER OF WORKI NG DAYS 470

PERCENT UNDER EST 31.77

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

HAZARD CONSTRUCTI ON COVPANY

P O BOX 229000 FAX
SAN DI EGO CA 92192-9000

DALEY CCAC

5370 EASTGATE MALL FAX
SAN DI EGO CA 92121

MODERN ALLOYS | NC

11172 WESTERN AVE FAX
STANTON CA 90680

COFFMAN SPECI ALTIES | NC

4375 JUTLAND DR STE 260 FAX

SAN DI EGO CA 92117

858 587-3600
00750542
858 453-6034

858 642- 7500
00751561
858 642-9269

714 893-0551
00652040
714 895-9924

858 272-9080
00632358
858 272-3655



11- 075804
11- SD- 5- R20
07/ 25/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
07/ 29/ 02

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ATLAS FENCE CO
SAN DI EGO CA

COOPER ENG NEERI NG
TUSTIN CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

PAYCO SPECI ALTI ES
CHULA VI STA CA

PERRY ELECTRI C
SANTEE CA

SPECI ALTY MOVI NG
SAN MARCCS CA

VETAL BEAM GUARD RAI L

CONCRETE BARRI ER RAI L ( PARTI AL)

LANDSCAPE AND | RRI GATI ON

STRI PI NG AND MARKERS

ELECTRI CAL

PRUNE EXI STI NG PLANTS



11- 075804 Bl D245
11- SD- 5- R20 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
07/ 25/ 02 07/ 29/ 02
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 ATLAS FENCE VETAL BEAM GUARD RAI L AND REMOVAL
SAN DI EGO CA
BAYWOCD ENVI RONMENTAL LEAD COVPLI ANCE
SAN RAFAEL CA
DI VERSI FI ED LANDSCAPE | RRI GATI ON AND PLANTI NG
W NCHESTER CA
PAYCO SPECI ALTI ES STRI PI NG AND MARKI NG
CHULA VI STA CA
PENHALL CO DRI LL AND BOND REBAR
SAN DI EGO CA
SELECT ELECTRI C ELECTRI CAL
SPRI NG VALLEY CA
SPECI ALTY MOW NG SERVI CE PRUNE OLEANDERS
FALLBROOK CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND CRASH CUSHI ONS
POMAY CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ANDERSON PI PI NG DRAI NAGE, M NOR CONCRETE AND M SCELLANEQUS STEEL ( PORTI ON)

CONTI NUED

EL CAJON CA

CALMEX ENG NEERI NG
Rl VERSI DE CA
ON NEXT PAGE

ASPHALT CONCRETE PAVI NG ( PORTI ON)



11- 075804 Bl D245

11- SD- 5- R20 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

07/ 25/ 02 07/ 29/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAVE AND ADDRESS DESCR! PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 DI VERSI FI ED LANDSCAPE PLANTI NG AND | RRI GATI ON ( PORTI ON)
W NCHESTER CA
G L M CONTRACTORS REBAR ( PORTI ON)
REDLANDS CA
HUDRO SPROUT TEMPORARY EROSI ON CONTROL ( PORTI ON)
ESCONDI DO CA
MURPHY | NDUSTRI AL PAI NT BARRI ER ( PORTI ON)
SIGNAL HILL CA
PAYCO SPECI ALTI ES STRI PI NG AND PAVEMENT MARKERS ( PORTI ON)
CHULA VI STA CA
PERRY ELECTRI C ELECTRI CAL ( PORTI ON)
SANTEE CA
SM TH AND SON TRAFFI C CONTROL AND CONSTRUCTI ON AREA SI GNS ( PORTI ON)
FALLBROOK CA
SPECI ALTY MOW NG PRUNE PLANTS ( PORTI ON)
FALLBROOK CA
Bl DDER | D NAVE AND ADDRESS DESCR! PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ATLAS FENCE CO METAL BEAM GUARD RAI L

SAN DI EGO CA

DI VERSI FI ED LANDSCAPE CO LANDSCAPE
W NCHESTER CA
CONTI NUED ON NEXT PAGE



11- 075804 Bl D245
11- SD- 5- R20 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

07/ 25/ 02 07/ 29/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 PAYCO SPECI ALTI ES STRI PI NG
CHULA VI STA CA
ROVERO GENERAL ASPHALT PAVI NG ( PARTI AL)
ESCONDI DO CA
SELECT ELECTRI C RAMP METERI NG
SPRI NG VALLEY CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND REALTED WORK

POMY CA



11- 075804 Bl D245

11- SD- 5- R20 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
07/ 25/ 02 07/ 29/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 8, 000. 00* 8, 000. 00
2 070018 TI ME- RELATED OVERHEAD DAY 220 1, 000. 00 220, 000. 00
3 074023 TEMPORARY EROSI ON CONTROL MR 2,000 .74 1, 480. 00
4 024046 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 26, 000. 00* 26, 000. 00
5 024047 TEMPORARY CONSTRUCTI ON ENTRANCE ( PLATES) EA 2 7,000. 00 14, 000. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 000. 00* 4, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 108, 000. 00* 108, 000. 00
8 (S) 024048 TRAFFI C PLASTI C DRUMB EA 14 90. 00 1, 260. 00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 9, 000. 00 18, 000. 00
10 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 11, 900 20. 00 238, 000. 00
11 (S) 024049 TEMPORARY CRASH CUSHI ON ( TYPE ADI EM EA 2 9, 000. 00 18, 000. 00
12 150656 REMOVE CABLE BARRI ER M 80 23.00 1, 840. 00
13 150662 REMOVE METAL BEAM GUARD RAI LI NG M 660 21. 00 13, 860. 00
14 150666 REMOVE METAL BEAM BARRI ER M 2, 300 26. 00 59, 800. 00
15 150667 REMOVE DOUBLE METAL BEAM BARRI ER M 1, 100 31. 00 34, 100. 00
16 150710 REMOVE TRAFFI C STRI PE M 24, 500 1.20 29, 400. 00
17 024050 REMOVE TRAFFI C STRI PE ( YELLOW M 180 45. 00 8, 100. 00
18 153214 REMOVE CONCRETE CURB M 280 15. 00 4, 200. 00
19 160101 CLEARI NG AND GRUBBI NG HA 3 1, 000. 00 3, 000. 00
20 170101 DEVELOP WATER SUPPLY LS LUMP SUM 5, 000. 00* 5, 000. 00
21 190101 ROADWAY EXCAVATI ON VB 970 30. 00 29, 100. 00
22 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 2,030 162. 00 328, 860. 00
(AERIALLY DEPCSI TED LEAD)
23 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 25, 000. 00* 25, 000. 00
24 198001 | MPORTED BORROW VB 2,100 11.00 23, 100. 00
25 (S) 200001 H GHMAY PLANTI NG LS LUMP SUM 13, 000. 00* 13, 000. 00
26 (S) 200052 PRUNE EXI STI NG PLANTS M 5, 800 15. 00 87, 000. 00
27 (S) 203021 FI BER ROLLS M 110 8. 00 880. 00
28 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 17, 000. 00* 17, 000. 00
29 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 43, 000. 00* 43, 000. 00
30 (S) 208910 EXTEND 250 MV CONDUI T M 80 500. 00 40, 000. 00
31 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 20 400. 00 8, 000. 00
32 390155 ASPHALT CONCRETE ( TYPE A) TONN 11, 600 48. 00 556, 800. 00
33 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 18 2, 000. 00 36, 000. 00
34 650069 450 MM REI NFORCED CONCRETE Pl PE M 240 200. 00 48, 000. 00
35 024051 100 MM PLASTI C PI PE UNDERDRAI N M 530 55. 00 29, 150. 00
( MODI FI ED)
36 703233 GRATED LI NE DRAI N M 30 340. 00 10, 200. 00



11- 075804 Bl D245

11- SD- 5- R20 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
07/ 25/ 02 07/ 29/ 02
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

37 (SF) 750001 M SCELLANEQUS | RON AND STEEL KG 1,628 2.00 3, 256. 00
38 839710 CONCRETE BARRI ER ( TYPE 60S) M 9, 600 97. 00 931, 200. 00
39 024052 CONCRETE BARRI ER ( TYPE 60 MODI Fl ED) M 560 204. 00 114, 240. 00
40 (F) 024053 CONCRETE BARRI ER ( TYPE 60 SA MODI Fl ED) M 80 115. 00 9, 200. 00
41 (F) 024054 CONCRETE BARRI ER ( TYPE 60 SA MODI FI ED 2) M 280 115. 00 32, 200. 00
42 024055 CONCRETE BARRI ER ( TYPE 60 SE MODI FI ED) M 110 544,00 59, 840. 00
43 024056 CONCRETE BARRI ER (TYPE 60 S MODI FI ED 2) M 930 124. 00 115, 320. 00
44 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 36, 800 .20 7, 360. 00
45 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 13, 500 1.10 14, 850. 00
46 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 5, 100 2.90 14, 790. 00
47 (S) 024057 MODI FY RAMP METERI NG SYSTEM ( LOCATI ON 1) LS LUMP SUM 4,000. 00* 4,000. 00
48 (S) 024058 MODI FY RAMP METERI NG SYSTEM ( LOCATI ON 2) LS LUWP SUM 6, 000. 00* 6, 000. 00
49 (S) 024059 MODI FY RAMP METERI NG SYSTEM ( LOCATI ON 3) LS LUMP SUM 8, 000. 00~ 8, 000. 00
50 (S) 024060 MODI FY RAMP METERI NG SYSTEM ( LOCATI ON 4) LS LUWVP SUM 5, 000. 00* 5, 000. 00
51 (S) 024061 MODI FY RAMP METERI NG SYSTEM ( LOCATI ON 5) LS LUMP SUM 5, 000. 00* 5, 000. 00
52 (S) 024062 MODI FY RAMP METERI NG SYSTEM ( LOCATI ON 6) LS LUWVP SUM 5, 000. 00* 5, 000. 00
53 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
54 024452 PAI NT TRAFFI C STRI PE ( BLACK) (1- COAT) M 12,100 .12 1,452.00
55 999990 MOBI LI ZATI ON LS LUMP SUM 260, 000. 00* 260, 000. 00

TOTAL 3,707, 838. 00



| TEM
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11- 075804
11- SD- 5- R20
07/ 25/ 02

. 00*

. 00*

.10

. 00*
.00
.00
. 00*
. 00*
.00
.00
.50
.00
.00
.00
.00
.50
.00
.00

297500.
19200.
1840.
13860.
59800.
34100.
28175.
8100.
1190.
2100.
5000.
126100.
355250.
5200.
210.
1300.
110200.
880.
17000.
42000.
40000.
13000.
609000.
37800.
40800.
30210.
8700.
4070.
1056000.
123760.

SUMMARY

OF

. 00*

. 00*
.00
. 00*
.30
.20
. 00*
. 00*
.00
.00
.00
.00
.00
.50
.00
.45
.50
.00

REMA/

380800.
17000.
1224.
12540.
41400.
24750.
30625.
9072.
8960.
5001.
5000.
126488.
426300.
30950.
126000.
15875.
77140.
1452,
18000.
44800.
42400.
15600.
754000.
88200.
196560.
27295.
16350.
23524,
1185600.
125440.

N |

NG BI DDERS
FOURTH
BI D AMOUNT

12, 000. 00* 12000.
1, 500. 00 330000.
1.00 2000.
6, 000. 00* 6000.
6, 000. 00 12000.
7, 500. 00* 7500.
125, 000. 00* 125000.
35. 00 490.
6, 000. 00 12000.
75. 00 892500.
18, 000. 00 36000.
25.00 2000.
20. 00 13200.
26. 00 59800.
31. 00 34100.
2.00 49000.
2.50 450.
9. 00 2520.
1, 500. 00 4500.
5, 000. 00* 5000.
170. 00 164900.
200. 00 406000.
5, 000. 00* 5000.
70. 00 147000.
13, 000. 00* 13000.
7.00 40600.
8. 00 880.
17, 000. 00* 17000.
42, 000. 00* 42000.
500. 00 40000.
1, 500. 00 30000.
70. 00 812000.
1, 500. 00 27000.
160. 00 38400.
100. 00 53000.
130. 00 3900.
2.00 3256.
120. 00 1152000.
150. 00 84000.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54

55
TOT

11- 075804
11- SD- 5- R20
07/ 25/ 02
SECOND
Bl D AMOUNT
224.00 17920. 00
200. 00 56000. 00
475. 00 52250. 00
122. 00 113460. 00
.17 6256. 00
1.10 14850. 00
2. 80 14280. 00
5, 000. 00* 5000. 00
8, 500. 00* 8500. 00
9, 000. 00* 9000. 00
5, 500. 00* 5500. 00
6, 500. 00* 6500. 00
8, 000. 00* 8000. 00
. 00* 0. 00
.12 1452. 00
177, 000. 00* 177000. 00
4,142, 603. 00

SUMMARY

OF REMA

THI RD
Bl D AMOUNT
175. 00 14000
175. 00 49000
680. 00 74800.
130. 00 120900.
.19 6992.
1.15 15525.
3.08 15708.
4,800. 00* 4800.
6, 900. 00* 6900.
9, 100. 00* 9100.
5, 900. 00* 5900.
5, 900. 00* 5900.
5, 900. 00* 5900.
. 00* 0.
.16 1936.
155, 000. 00* 155000
4,809, 392. 60

NI NG BI DDERS

5, 435, 000. 00

FOURTH

Bl D AMOUNT
180. 00 14400
150. 00 42000
150. 00 16500.
150. 00 139500.
.50 18400.
1.20 16200.
2.50 12750.
4,000. 00* 4000.
6, 000. 00* 6000.
8, 000. 00~ 8000.
5, 000. 00* 5000.
5, 000. 00* 5000.
5, 000. 00* 5000.
. 00* 0.
.30 3630.
452, 624. 00* 452624.

Bl D245
PACE 9
07/ 29/ 02



